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Addendum No. 1

Dear Contractor;

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO AND
IMPERIAL COUNTIES AT VARIOUS LOCATIONS.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, August 13, 2015.

This addendum is being issued to revise the project plans, the Notice to Bidders and Special Provisions, the Bid
book, and the Federal Minimum Wages with Modification Number 10 dated 08/07/2015.

Project plan sheets 36, 64, 65, 95, 131, 134, 135 and 152 are replaced and attached for substitution for the like-
numbered sheets.

In the Special Provisions, Section 5-1.36D, is replaced as attached.
In the Special Provisions, Section 15-2.02(B), is added as attached.

In the Special Provisions, Section 15-5.06, is added as attached.

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”
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In the Bid book, in the "Bid Item List," Item 26 is replaced.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.
http://www.dot.ca.gov/hg/esc/oe/electronic_bidding/electronic_bidding.html
Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file, attachments and the modified wage rates are available for the Contractors'
download on the Web site:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/11/11-410604

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.

Sincerely,

Foma a Rt
AURIE BERMAN
&‘&M:stnct Director

Attachments

"Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”



Add to section 5-1.36D:

Utilities Requiring Coordination with Contractor’'s Construction Operation

Installation of the utilities shown in the following table requires coordination with your activities. Make the
necessary arrangements with the utility company through the Engineer and submit a schedule:

1.

Verified by a representative of the utility company

2. Allowing the time shown for notifying the utility owner and time to complete the work

The duration of the work in the schedule must equal or exceed the number of Notification Days (Utility N days)
and Working Days (Utility W days) for the utility owner to complete their work:

Notification Days is the minimum number of calendar days written notice the Engineer provides the owner that the

site will be ready for utility work.

Utility Working Days is the number of working days the Engineer provides the owner for utility work.

Type of Utility Utility Work Utility Owner & Location of Utility Utility | Utility
Description Address N w
Days | Days
Fiber Optics Protect in Place | Level 3 Location #10 30 2
Underground Cable | Standby Communications Utility Plan (U — 2)
Required 7888 Ostrow St. NE corner of 5"
Ste C Ave and SB Rte 5
San Diego, CA on ramp.
92111
(858) 805-6052
12 KV Underground | Remove SDG&E Location #12 60 5
Electric Pull Box 8315 Century Park | Utility Plan (U — 2)
Court SW corner of 4"
Suite 210 Ave and Date St.
San Diego, CA
92123 _
858-636-3980
Gas valve cover Adjustto grade | SDG&E Location #21 60 2
8315 Century Park Utility Plan (U — 5)
Court Across SW corner
Suite 210 of Calle Albara and
San Diego, CA Rte 54
92123
858-636-3980
Blow off valve Protect in place | Otay Water District | Location #25 30 2
2554 Sweetwater Utility Plan (U = 5)
Springs Blvd. SE corner of Falda

Spring Valley, CA
91978
(619) 670-2207

Del Cerro Ct. and
Rte 54

CONTRACT NO. 11-410604
REPLACED PER ADDENDUM NO. 1 DATED AUGUST 7, 2015




Man hole cover Adjust to grade | AT&T Sta 7+80 on the 30
7337 Trade Street, | east side of SR 78
#5686 Utility Plan (U — 6)
San Diego, CA
92121
) (858) 886-1901
Vault cover Adjust to grade | SDG&E Sta 9+03 on the 60
8315 Century Park | east side of SR 78
Court Utility Plan (U — 6)
Suite 210
San Diego, CA
92123
858-636-3980
Man hole cover Adjust to grade | AT&T Sta 12+43 on the 30
7337 Trade Street, | east side of SR 78
#5686 Utility Plan (U - 6)
San Diego, CA
92121
(858) 886-1901
Pull box Adjust to grade | SDG&E Sta 12+65 on the 60
8315 Century Park | west side of SR 78
Court Utility Plan (U — 6)
Suite 210
San Diego, CA
92123
858-636-3980
Gas valve cover Adjust to grade | SDG&E Sta 12+80 on the 60
box and cover 8315 Century Park | east side of SR 78
will be provided | Court Utility Plan (U — 6)
to contractor by | Suite 210
SDG&E. San Diego, CA
Contractor to 92123
adjust to grade. | 858-636-3980
Pull box Adjust to grade | Cox Sta 18+35 on the 30
Communications east side of SR 78
Joe Griffith 1922 Utility Plan (U - 6)
Avenida Del Oro
Oceanside, CA
92056
(760)-806-2050
Abandoned gas Remove SDG&E Sta 19+16 on the 60
valve and cover 8315 Century Park | east side of SR 78
Court Utility Plan (U — 6)
Suite 210
San Diego, CA
92123
858-636-3980
Pull box Adjust to grade | SDG&E Sta 23+30 on the 60
8315 Century Park | east side of SR 78
Court Utility Plan (U — 7)
Suite 210
San Diego, CA
92123

858-636-3980
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Pull box

Relocate

Cox
Communications
Joe Griffith 1922
Avenida Del Oro
Oceanside, CA
92056
(760)-806-2050

Sta 26+00 on the
west side of SR 78
Utility Plan (U — 7)

30

Man hole cover

Adjust to grade

AT&T

7337 Trade Street,
#5686

San Diego, CA
92121

(858) 886-1901

Sta 26+80 on the
east side of SR 78
Utility Plan (U = 7)

30
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Replace section 15-2.02B(3) with:
15-2.02B(3) Cold Planing Asphalt Concrete Pavement
15-2.02B(3)(a) General

Schedule cold planing activities to ensure that cold planing, placement of HMA, and reopening the area to traffic
is completed during the same work shift.

If you do not complete HMA placement before opening the area to traffic, you must:

1. Construct a temporary HMA taper to the level of the existing pavement

2. Place HMA during the next work shift

3. Submit a corrective action plan that shows you will complete cold planing and placement of HMA in the same
work shift. Do not restart cold planing activities until the Engineer approves the corrective action plan.

15-2.02B(3)(b) Materials

Use the same quality of HMA for temporary tapers that is used for the HMA overlay or comply with the
specifications for minor HMA in section 39.

15-2.02B(3)(c) Construction
15-2.02B(3)(c)(i) General
Do not use a heating device to soften the pavement.

The cold planing machine must be:

1. Equipped with a cutter head width that matches the planing width. If the cutter head width is wider than the
cold plane area shown, submit to the Engineer a request for using a wider cutter head. Do not cold plane
unless the Engineer approves your request.

2. Equipped with automatic controls for the longitudinal grade and transverse slope of the cutter head and:

2.1. If a ski device is used, it must be at least 30 feet long, rigid, and a 1-piece unit. The entire length must
be used in activating the sensor.

2.2. If referencing from existing pavement, the cold planing machine must be controlled by a self-contained
grade reference system. The system must be used at or near the centerline of the roadway. On the
adjacent pass with the cold planing machine, a joint-matching shoe may be used.

3. Equipped to effectively control dust generated by the planing operation

4. Operated so that no fumes or smoke is produced.

Replace broken, missing, or worn machine teeth.

15-2.02B(3)(c)(ii) Grade Control and Surface Smoothness
Furnish, install, and maintain grade and transverse slope references.

The depth, length, width, and shape of the cut must be as shown or as ordered. The final cut must result in a neat
and uniform surface. Do not damage the remaining surface.

The completed surface of the planed asphalt concrete pavement must not vary more than 0.02 foot when
measured with a 12-foot straightedge parallel with the centerline. With the straightedge at right angles to the
centerline, the transverse slope of the planed surface must not vary more than 0.03 foot.

Where lanes are open to traffic, the drop-off of between adjacent lanes must not be more than 0.15 foot.

15-2.02B(3)(c)(iii)) Temporary HMA Tapers
If a drop-off between the existing pavement and the planed area at transverse joints cannot be avoided before
opening to traffic, construct a temporary HMA taper. The HMA temporary taper must be:

1. Placed to the level of the existing pavement and tapered on a slope of 30:1 (horizontal:vertical) or flatter to the
level of the planed area
2. Compacted by any method that will produce a smooth riding surface

Completely remove temporary tapers before placing permanent surfacing.
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15-2.02B(3)(c)(iv) Remove Planed Material
Remove cold planed material concurrent with planing activities so that removal does not lag more than 50 feet
behind the planer.

15-2.02B(3)(d) Payment
Payment for removal of pavement markers, thermoplastic traffic stripe, painted traffic stripe, and pavement
marking within the area of cold planing is included in the payment for cold plane asphalt concrete pavement of the

types shown in the Bid Item List.
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Replace item 1 in the list in the 1st paragraph of section 15-5.06A(2) with:
1. Schedule of overlay work for the trial overlay and for each bridge

Replace the paragraphs of section 15-5.06A(3) with:

Complete a trial polyester concrete overlay before starting overlay activities. Notify the Engineer at least 15 days
before constructing the trial overlay.

The trial overlay must be:

1. Atleast 12 by 12 feet and the same thickness as the overlay shown

2. Constructed on a prepared concrete base within the project limits at an authorized location

3. Constructed (1) using the same materials, equipment, and construction methods to be used in the work and
(2) under conditions similar to those anticipated when the work will be performed

Use the trial overlay to determine the initial polyester-concrete set time.

The Engineer performs friction testing of the trial overlay under California Test 342, Allow 10 days after
completion of the trial overlay for the Engineer to perform the testing.

The completed trial overlay must demonstrate (1) compliance with these specifications and (2) that the work will
be completed within the time allowed.

Do not perform overlay activities until the trial overlay is authorized. The authorized trial overlay is the standard of
comparison in determining the acceptability of the overlay.

The Engineer may perform testing under California Test 342 to verify the coefficient of friction of the overlay
surfaces.

Dispose of the trial overlay and concrete base after acceptance of all polyester concrete overlay surfaces.

Replace the 8th paragraph of section 15-5.06C(1) with:
Finishing equipment for polyester concrete must:
1. Have grade control capabilities resulting in a roadway surface that meets the smoothness requirements of
section 51-1.01D(4)(b) and is capable of adjusting for a variable thickness overlay along and across the
existing deck surface. The use of fixed height skid-supported strike off equipment is not allowed.

2. Be used to consolidate the polyester concrete
3. Have a 12-foot minimum paving width

Replace the 13th paragraph of section 15-5.06C(1) with:
The approximate rate of application of methacrylate resin is 90 sq ft/gal.

Replace the 21st paragraph of section 15-5.06C(1) with:
Completed polyester concrete deck surfaces must have a uniform surface texture with a coefficient of friction of at
least 0.35 when tested under California Test 342 and a surface smoothness complying with section 51-
1.01D(4)(b).

Add to section 15-5.06C(1):

You may use a mechanical mixer to mix the polyester concrete. The mixer capacity must not exceed 9 cu ft
unless authorized. Initiate the resin binder and thoroughly blend it immediately before mixing it with the aggregate.
Mix the polyester concrete for at least 2 minutes before placing.
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BID ITEM LIST

11-410604

ltem | Item Item Description Unit of Estimated Unit Price Item Total

No. | Code Measure | Quantity

21 150812 | REMOVE PIPE (LF) LF 6

22 150820 | REMOVE INLET EA 2

23 152320 | RESET ROADSIDE SIGN EA 8

24 152390 | RELOCATE ROADSIDE SIGN EA 3

25 152400 [ADJUST SEWER CLEANOUT TO GRADE EA 2

26 029282 | ADJUST WATER METER BOX EA 7

27 153103 [ COLD PLANE ASPHALT CONCRETE SQYD 230
PAVEMENT

28 153227 | FURNISH POLYESTER CONCRETE CF 16
OVERLAY

29 163228 | PLACE POLYESTER CONCRETE OVERLAY | SQFT 156

(F)

30 153247 | REMOVE CONCRETE (MISCELLANEOUS) |CY 430
(CY)

31 160102 | CLEARING AND GRUBBING (LS) LS LUMP SUM | LUMP SUM

32 190101 | ROADWAY EXCAVATION cY 7

33 190105 [ ROADWAY EXCAVATION (TYPE Z-2) CcY 18
(AERIALLY DEPOSITED LEAD)

34 198010 | IMPORTED BORRQOW (CY) CY 5

35 390132 | HOT MIX ASPHALT (TYPE A) TON 190

36 420201 | GRIND EXISTING CONCRETE PAVEMENT | SQYD 2

37 029283 | STRUCTURAL CONCRETE (JUNCTION CcYy 2.7

(F) STRUCTURE)

38 510502 | MINOR CONCRETE (MINOR STRUCTURE) [CY 6

(F)

39 511123 | CONCRETE (RAPID SETTING) CY 570

40 519088 | JOINT SEAL (MR 1") LF 80

4
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